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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE

     CALL ORDER   : 001                     CONTRACT ID : T200404401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N2

     STATE/FEDERAL AID NO: ESTP - N011(17)  CONTRACT TIME :  803  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-N011(17)

     THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,

     MILLING AND OVERLAYING AND WIDENING ROADWAY WITH BITUMINOUS

     CONCRETE; CONSTRUCTING P.C.C. CURB, GUTTER AND SIDEWALK;

     PLACING DRAINAGE INLETS, PIPES AND UNDERDRAINS; INSTALLING

     SANITARY SEWER; INSTALLING WATER MAINS AND ACCESSORIES;

     APPLYING PAVEMENT STRIPING; INSTALLING TRAFFIC SIGNALS AND

     SIGNAL COMMUNICATION HARDWARE; INSTALLING LANDSCAPING; AND

     OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE

     LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS

     DIRECTED BY THE ENGINEER.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/11/10 to vendor GREGGO & FERRARA INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $    13,952,848.05    132.6412% 100.0000%

   1    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $    10,519,240.12    100.0000%  75.3913%

   2    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $    10,735,775.21    102.0585%  76.9433%

   3    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $    11,069,919.19    105.2350%  79.3381%

   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $    12,528,895.75    119.1046%  89.7945%

   5    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $    14,147,777.00    134.4943% 101.3971%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY ITEMS

                                          |                             |                             |

0010 202000               25366.000  CY   |       8.43881      214058.85|       9.20000      233367.20|      11.98000      303884.68

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $       214,058.85|           $       233,367.20|           $       303,884.68

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   NON-FIXED QUANTITY ITEMS

                                          |                             |                             |

0020 201000                          LUMP |  150000.00000      150000.00|   15000.00000       15000.00|   12000.00000       12000.00

  CLEARING AND GRUBBING                   |                             |                             |

0030 207000                2143.000  CY   |      21.57264       46230.17|      11.00000       23573.00|      23.90000       51217.70

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 208000                3626.000  CY   |      12.06572       43750.30|      11.00000       39886.00|       3.98000       14431.48

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE

     CALL ORDER   : 001                     CONTRACT ID : T200404401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0050 208500                 356.000  CY   |      90.26578       32134.62|      95.00000       33820.00|      78.66000       28002.96

  FLOWABLE FILL                           |                             |                             |

0060 210000                5592.000  CY   |      14.77197       82604.86|      16.00000       89472.00|      15.05000       84159.60

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |  100000.00000      100000.00|   32000.00000       32000.00|   12975.00000       12975.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 211002                 446.000  LF   |       3.15651        1407.80|       5.90000        2631.40|       3.15000        1404.90

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0090 211004                 309.000  LF   |      19.48688        6021.45|       6.20000        1915.80|      14.80000        4573.20

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |

0100 251001                1366.000  LF   |       4.63451        6330.74|       2.30000        3141.80|       4.73000        6461.18

  REINFORCED SILT FENCE                   |                             |                             |

0110 268000                 215.000  TON  |      37.55033        8073.32|      23.00000        4945.00|      17.06000        3667.90

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 272500                   9.000  EACH |     614.72000        5532.48|    1200.00000       10800.00|     441.88000        3976.92

  SKIMMER DEWATERING DEVICE               |                             |                             |

0130 302007                8233.000  CY   |      31.02722      255447.10|      37.00000      304621.00|      28.17000      231923.61

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302008                 206.000  CY   |      55.19073       11369.29|      35.00000        7210.00|      31.96000        6583.76

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0150 302011                 215.000  TON  |      35.03135        7531.74|      29.00000        6235.00|      15.71000        3377.65

  DELAWARE NO. 3 STONE                    |                             |                             |

0160 401816               15415.000  TON  |      67.00000     1032805.00|      60.00000      924900.00|      64.70000      997350.50

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 76-22                                |                             |                             |

0170 401819               16790.000  TON  |      45.00000      755550.00|      52.00000      873080.00|      54.65000      917573.50

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0180 401821                  47.000  TON  |     107.00000        5029.00|     120.00000        5640.00|      99.00000        4653.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0190 401822                1686.000  TON  |      75.00000      126450.00|      75.00000      126450.00|      64.00000      107904.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE

     CALL ORDER   : 001                     CONTRACT ID : T200404401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0200 401823                 522.000  TON  |      73.00000       38106.00|      75.00000       39150.00|      63.00000       32886.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0210 401825                 389.000  TON  |      71.00000       27619.00|      63.00000       24507.00|      64.00000       24896.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0220 401833                7752.000  TON  |      70.00000      542640.00|      66.00000      511632.00|      75.00000      581400.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0230 602506                          LUMP |  587876.00000      587876.00|  400000.00000      400000.00|  422000.00000      422000.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0240 602615                 207.000  SF   |     159.00000       32913.00|      49.00000       10143.00|      42.10000        8714.70

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0250 602668                 149.000  SF   |     100.00000       14900.00|     150.00000       22350.00|      39.88000        5942.12

  PORTLAND CEMENT CONCRETE STAIRS         |                             |                             |

0260 605669                   1.000  EACH |    2640.97076        2640.97|    7000.00000        7000.00|    9125.00000        9125.00

  RIDE SHELTER INSTALLATION               |                             |                             |

0270 606503                  50.000  LF   |     151.00000        7550.00|     155.00000        7750.00|      94.50000        4725.00

  STEEL HAND RAILING                      |                             |                             |

0280 608000                 436.000  TON  |      37.84354       16499.78|      30.00000       13080.00|      21.97000        9578.92

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0285 612020                   7.000  LF   |      50.00000         350.00|      33.00000         231.00|      89.77000         628.39

  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             |

0290 612021                3035.000  LF   |      48.18861      146252.43|      35.00000      106225.00|      37.79000      114692.65

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0300 612022                1075.000  LF   |      38.49757       41384.89|      41.00000       44075.00|      40.41000       43440.75

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0310 612023                1748.000  LF   |      55.88631       97689.27|      55.00000       96140.00|      47.47000       82977.56

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0320 612025                  93.000  LF   |      64.97206        6042.40|      77.00000        7161.00|      58.03000        5396.79

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0330 612026                  48.000  LF   |     110.00000        5280.00|      88.00000        4224.00|      73.63000        3534.24

  REINFORCED CONCRETE PIPE, 30", CLASS V  |                             |                             |

0340 612027                 144.000  LF   |      99.00000       14256.00|     120.00000       17280.00|      92.99000       13390.56

  REINFORCED CONCRETE PIPE, 42", CLASS IV |                             |                             |

0350 612028                 446.000  LF   |     109.00000       48614.00|     150.00000       66900.00|     109.19000       48698.74

  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE

     CALL ORDER   : 001                     CONTRACT ID : T200404401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 612030                 318.000  LF   |      68.00000       21624.00|      46.00000       14628.00|      40.42000       12853.56

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0370 612031                  97.000  LF   |      80.00000        7760.00|      67.00000        6499.00|      56.66000        5496.02

  REINFORCED CONCRETE PIPE, 24", CLASS V  |                             |                             |

0380 612032                 205.000  LF   |      54.07415       11085.20|      38.00000        7790.00|      45.30000        9286.50

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0390 612033                1032.000  LF   |      39.00000       40248.00|      49.00000       50568.00|      49.37000       50949.84

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0400 612034                 252.000  LF   |      85.69188       21594.35|     100.00000       25200.00|      75.64000       19061.28

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0410 612210                 609.000  LF   |     137.00000       83433.00|      94.00000       57246.00|      74.39000       45303.51

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  22"X34", CLASS IV                       |                             |                             |

0420 612214                  89.000  LF   |     160.00000       14240.00|     170.00000       15130.00|     169.55000       15089.95

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  32"X 49", CLASS IV                      |                             |                             |

0430 612215                 151.000  LF   |     185.00000       27935.00|     200.00000       30200.00|     197.59000       29836.09

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  38"X60", CLASS IV                       |                             |                             |

0440 612216                 334.000  LF   |      65.78588       21972.48|      61.00000       20374.00|      52.63000       17578.42

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0450 612219                 171.000  LF   |     225.00000       38475.00|     100.00000       17100.00|      83.60000       14295.60

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV                       |                             |                             |

0460 612220                 377.000  LF   |     128.40284       48407.87|     130.00000       49010.00|     122.09000       46027.93

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  29"X45", CLASS IV                       |                             |                             |

0470 612529               22573.000  LF   |       1.33683       30176.26|       1.80000       40631.40|       1.16000       26184.68

  PIPE VIDEO INSPECTION                   |                             |                             |

0480 614508                          LUMP | 1550873.17000     1550873.17|  713118.00000      713118.00|  480771.48000      480771.48

  WATERMAIN AND ACCESSORIES               |                             |                             |

0490 617007                   1.000  EACH |    1077.00000        1077.00|    1200.00000        1200.00|    1311.71000        1311.71

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  30"                                     |                             |                             |

0500 617009                   1.000  EACH |    2324.00000        2324.00|    1700.00000        1700.00|    1800.16000        1800.16

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE

     CALL ORDER   : 001                     CONTRACT ID : T200404401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 701010                8478.000  LF   |      13.18951      111820.67|      12.90000      109366.20|      16.89000      143193.42

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0520 701011                2173.000  LF   |      18.45633       40105.61|      14.95000       32486.35|      20.36000       44242.28

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0530 701020                  91.000  LF   |      34.57182        3146.04|      25.75000        2343.25|      30.34000        2760.94

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0540 701021                 185.000  LF   |      25.60085        4736.16|      25.75000        4763.75|      25.08000        4639.80

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0550 701022               16662.000  LF   |      15.10552      251688.17|      12.65000      210774.30|      17.63000      293751.06

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0560 701508                  26.000  LF   |      60.00000        1560.00|      37.10000         964.60|      61.90000        1609.40

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN CURB                   |                             |                             |

0570 701511                1452.000  LF   |      55.00000       79860.00|      37.10000       53869.20|      33.60000       48787.20

  P.C.C. MONOLITHIC CURB                  |                             |                             |

0580 705001               41722.000  SF   |       4.27386      178313.99|       3.80000      158543.60|       5.25000      219040.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0590 705002                6590.000  SF   |       4.66097       30715.79|       4.35000       28666.50|       5.67000       37365.30

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0600 705007                1557.000  SF   |      23.83132       37105.37|      22.65000       35266.05|      28.88000       44966.16

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0610 705504               25515.000  SF   |      15.87299      404999.34|       5.50000      140332.50|       9.98000      254639.70

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0620 705505                 130.000  SF   |      15.00000        1950.00|      16.50000        2145.00|       8.40000        1092.00

  RESET STONE/BRICK SIDEWALK AND/OR       |                             |                             |

  STONE/BRICK ROADWAY                     |                             |                             |

0630 705512                3620.000  SF   |      39.00000      141180.00|      13.75000       49775.00|       9.98000       36127.60

  UNIT PAVER, TYPE C                      |                             |                             |

0640 705525                2381.000  SF   |      11.43113       27217.52|      12.35000       29405.35|      10.50000       25000.50

  CURB RAMP, TYPE 1                       |                             |                             |

0650 705526                5991.000  SF   |      10.00414       59934.80|      12.35000       73988.85|      10.50000       62905.50

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0660 705527                1165.000  SF   |      17.11189       19935.35|      12.35000       14387.75|      11.55000       13455.75

  CURB RAMP, TYPE 5                       |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 705528                   2.000  EACH |     250.00000         500.00|    1200.00000        2400.00|    1575.00000        3150.00

  TEMPORARY CURB RAMP                     |                             |                             |

0680 708050                   3.000  EACH |    2158.53846        6475.62|    1800.00000        5400.00|    3584.15000       10752.45

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0690 708051                  22.000  EACH |    2360.53797       51931.84|    1900.00000       41800.00|    3583.44000       78835.68

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0700 708052                  16.000  EACH |    2836.25677       45380.11|    2600.00000       41600.00|    3801.20000       60819.20

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0710 708053                  15.000  EACH |    3135.18579       47027.79|    2700.00000       40500.00|    3915.49000       58732.35

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0720 708054                   1.000  EACH |    3312.22222        3312.22|    3300.00000        3300.00|    4332.02000        4332.02

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0730 708055                   2.000  EACH |    2960.00000        5920.00|    3800.00000        7600.00|    4847.93000        9695.86

  DRAINAGE INLET, 66" X 48"               |                             |                             |

0735 708056                   1.000  EACH |    3410.00000        3410.00|    4600.00000        4600.00|    4738.15000        4738.15

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0740 708057                   4.000  EACH |    3618.93325       14475.73|    3600.00000       14400.00|    4023.30000       16093.20

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0750 708058                  16.000  EACH |    3822.23596       61155.78|    4300.00000       68800.00|    4488.46000       71815.36

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0760 708059                   7.000  EACH |    4711.27656       32978.94|    6000.00000       42000.00|    5776.72000       40437.04

  DRAINAGE INLET, 72" X 72"               |                             |                             |

0770 708105                  15.000  EACH |    2865.00000       42975.00|    2700.00000       40500.00|    3939.50000       59092.50

  MANHOLE (SANITARY)                      |                             |                             |

0780 708107                   4.000  EACH |    2755.40541       11021.62|    1900.00000        7600.00|    3207.35000       12829.40

  MANHOLE, ROUND                          |                             |                             |

0790 708111                   4.000  EACH |    2725.28125       10901.13|    2500.00000       10000.00|    3145.60000       12582.40

  MANHOLE, 48" X 30"                      |                             |                             |

0800 708112                   1.000  EACH |    3439.07895        3439.08|    2800.00000        2800.00|    3554.76000        3554.76

  MANHOLE, 48" X 48"                      |                             |                             |

0810 708114                   2.000  EACH |    4113.00000        8226.00|    3700.00000        7400.00|    4209.52000        8419.04

  MANHOLE, 66" X 48"                      |                             |                             |

0820 708115                   3.000  EACH |    4423.07692       13269.23|    4600.00000       13800.00|    5034.61000       15103.83

  MANHOLE, 66" X 66"                      |                             |                             |

0830 708512                   4.000  EACH |    4017.72354       16070.89|    3400.00000       13600.00|    4138.97000       16555.88

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0840 708513                   4.000  EACH |    5526.00000       22104.00|    6000.00000       24000.00|    3909.84000       15639.36

  DRAINAGE INLET, SPECIAL II              |                             |                             |
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0850 708514                   1.000  EACH |    3800.00000        3800.00|    5700.00000        5700.00|    7278.44000        7278.44

  DRAINAGE INLET, SPECIAL III             |                             |                             |

0860 708543                   1.000  EACH |    5600.00000        5600.00|    4500.00000        4500.00|    6278.56000        6278.56

  CATCH BASIN SQUARE COG, 10'             |                             |                             |

0870 708549                   2.000  EACH |    5600.00000       11200.00|    6700.00000       13400.00|    8882.73000       17765.46

  CATCH BASIN SQUARE COS, 20'             |                             |                             |

0880 708582                   2.000  EACH |    4500.00000        9000.00|    5500.00000       11000.00|    4851.09000        9702.18

  MANHOLE,SPECIAL I                       |                             |                             |

0890 708583                   1.000  EACH |     787.51370         787.51|     985.00000         985.00|    1356.06000        1356.06

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0900 708585                   3.000  EACH |    1765.55905        5296.68|    1700.00000        5100.00|    2567.86000        7703.58

  JUNCTION BOX, 48" X 30"                 |                             |                             |

0910 708586                   2.000  EACH |    2000.00000        4000.00|    1800.00000        3600.00|    2609.97000        5219.94

  JUNCTION BOX, 48" X 48"                 |                             |                             |

0920 708589                   2.000  EACH |    3500.00000        7000.00|    3400.00000        6800.00|    3345.12000        6690.24

  JUNCTION BOX, 66" X 66"                 |                             |                             |

0930 708593                  68.000  SF   |     100.00000        6800.00|     260.00000       17680.00|      29.01000        1972.68

  BRICK BULKHEAD MASONRY PLUG             |                             |                             |

0940 708596                   6.000  EACH |    3500.00000       21000.00|    3300.00000       19800.00|    4538.63000       27231.78

  MANHOLE, SPECIAL II                     |                             |                             |

0950 708597                   2.000  EACH |    4200.00000        8400.00|    5400.00000       10800.00|    4596.44000        9192.88

  MANHOLE, SPECIAL III                    |                             |                             |

0960 708598                   2.000  EACH |    5200.00000       10400.00|    6600.00000       13200.00|    4761.63000        9523.26

  MANHOLE, SPECIAL IV                     |                             |                             |

0970 709518                   1.000  EACH |    3000.00000        3000.00|     400.00000         400.00|     761.72000         761.72

  SANITARY CLEANOUT                       |                             |                             |

0980 710001                   3.000  EACH |     901.16667        2703.50|    1300.00000        3900.00|     534.94000        1604.82

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0990 710002                  14.000  EACH |     607.22749        8501.18|    1300.00000       18200.00|     480.03000        6720.42

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

1000 710506                  29.000  EACH |     717.74305       20814.55|    1200.00000       34800.00|     479.95000       13918.55

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

1010 710507                   1.000  EACH |     338.00000         338.00|     350.00000         350.00|     964.47000         964.47

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

1020 712005                  12.000  SY   |      90.79474        1089.54|      80.00000         960.00|     111.59000        1339.08

  RIPRAP, R-4                             |                             |                             |
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1030 715001               11159.000  LF   |      10.54587      117681.36|      12.00000      133908.00|       9.81000      109469.79

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

1040 715500                1112.000  LF   |      19.33731       21503.09|      20.00000       22240.00|       9.56000       10630.72

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

1050 716000                   1.000  EACH |    1074.80944        1074.81|     980.00000         980.00|    1633.17000        1633.17

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

1060 716500                   2.000  EACH |    3000.00000        6000.00|     850.00000        1700.00|    1495.97000        2991.94

  CONVERTING EXISTING MANHOLE TO JUNCTION |                             |                             |

  BOX                                     |                             |                             |

1070 720050                 402.000  LF   |      25.85494       10393.69|      21.00000        8442.00|      18.90000        7597.80

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

1080 720506               10240.000  LF   |       3.95598       40509.24|       4.20000       43008.00|       4.45000       45568.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

1090 720527              133575.000  EADY |       0.12847       17160.38|       0.34000       45415.50|       0.12000       16029.00

  PLASTIC DRUMS                           |                             |                             |

1100 720532                  19.000  EACH |    1163.44776       22105.51|    1100.00000       20900.00|    1050.00000       19950.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

1110 720534                  19.000  EACH |    6195.86076      117721.35|    4700.00000       89300.00|    5145.00000       97755.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

1120 720539                  23.000  EACH |    1156.28440       26594.54|    1200.00000       27600.00|    1575.00000       36225.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

1130 720540                 451.000  EACH |      62.00000       27962.00|      39.00000       17589.00|      20.99000        9466.49

  DELINEATORS                             |                             |                             |

1140 720567                2800.000  LF   |      13.70806       38382.57|      10.00000       28000.00|      27.07000       75796.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

1150 720586                   2.000  EACH |    2106.77551        4213.55|    2500.00000        5000.00|    2362.50000        4725.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

1160 727510                  83.000  LF   |      12.00000         996.00|      28.00000        2324.00|      28.20000        2340.60

  WOOD RAIL FENCE                         |                             |                             |

1170 727520                1765.000  LF   |       1.61379        2848.34|       1.80000        3177.00|       1.58000        2788.70

  CONSTRUCTION SAFETY FENCE               |                             |                             |

1180 727522                 181.000  LF   |      84.96148       15378.03|      62.00000       11222.00|      63.00000       11403.00

  DECORATIVE FENCE                        |                             |                             |

1200 727548                2825.000  LF   |      25.00000       70625.00|       3.80000       10735.00|       3.86000       10904.50

  PORTABLE CHAINLINK FENCE                |                             |                             |
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1210 727549                9048.000  LF   |      12.00000      108576.00|       2.70000       24429.60|       2.26000       20448.48

  RELOCATE PORTABLE CHAINLINK FENCE       |                             |                             |

1220 732002                 505.000  SY   |       5.78371        2920.77|       5.40000        2727.00|       6.46000        3262.30

  TOPSOIL, 6" DEPTH                       |                             |                             |

1230 732003                1371.000  SY   |      13.00000       17823.00|       8.20000       11242.20|       8.22000       11269.62

  TOPSOIL, 12" DEPTH                      |                             |                             |

1240 732507                  49.000  CY   |     300.00000       14700.00|      88.00000        4312.00|      26.04000        1275.96

  STRUCTURAL SOIL                         |                             |                             |

1250 733002                6210.000  SY   |       3.07624       19103.45|       4.40000       27324.00|       4.19000       26019.90

  TOPSOILING, 6" DEPTH                    |                             |                             |

1260 733006                2190.000  SY   |       6.00000       13140.00|       6.70000       14673.00|       4.88000       10687.20

  TOPSOILING, 12" DEPTH                   |                             |                             |

1270 734013               11440.000  SY   |       0.27457        3141.08|       0.26000        2974.40|       0.26000        2974.40

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

1280 734017                  66.000  SY   |       0.75806          50.03|       0.26000          17.16|       0.26000          17.16

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

1290 734529                 550.000  SY   |       3.50000        1925.00|       5.15000        2832.50|       5.25000        2887.50

  SEED MIX #8                             |                             |                             |

1300 735006               11506.000  SY   |       0.44456        5115.11|       0.30000        3451.80|       0.27000        3106.62

  MULCHING, STRAW                         |                             |                             |

1310 735533                 485.000  SY   |       3.64751        1769.04|       2.06000         999.10|       2.10000        1018.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

1320 735534               11449.000  SY   |       0.58073        6648.78|       0.52000        5953.48|       0.53000        6067.97

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

1330 735535                 189.000  SY   |       3.37726         638.30|       2.06000         389.34|       2.10000         396.90

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

1340 735536                 309.000  SY   |       7.56032        2336.14|       8.25000        2549.25|       8.40000        2595.60

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

1350 737523                          LUMP |   96832.00000       96832.00|   81591.00000       81591.00|   82780.10000       82780.10

  PLANTING                                |                             |                             |

1365 741503                 515.000  LF   |     150.00000       77250.00|      35.00000       18025.00|      32.55000       16763.25

  ROOT PRUNING                            |                             |                             |

1370 742500               10656.000  HOUR |      41.67000      444035.52|      41.67000      444035.52|      41.67000      444035.52

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

1380 742514                1962.000  HOUR |      60.42000      118544.04|      60.42000      118544.04|      60.42000      118544.04

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

1390 743003                 584.000  EADY |      14.06472        8213.80|      56.00000       32704.00|      16.46000        9612.64

  ARROWPANELS, TYPE C                     |                             |                             |
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1400 743004                 155.000  EADY |      62.45040        9679.81|      71.00000       11005.00|      68.25000       10578.75

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

1410 743005                2291.000  EADY |      26.86204       61540.93|      28.00000       64148.00|      46.52000      106577.32

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1420 743501               87318.000  EADY |       0.52656       45978.17|       1.10000       96049.80|       0.50000       43659.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

1430 743504                  66.000  EACH |     114.63413        7565.85|     220.00000       14520.00|     120.74000        7968.84

  WARNING SIGNS                           |                             |                             |

1440 743507              255462.000  LFDY |       0.13000       33210.06|       0.31000       79193.22|       0.16000       40873.92

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

1450 743512                1168.000  EADY |     131.37477      153445.73|      75.00000       87600.00|      88.00000      102784.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

1460 743525               32049.000  EADY |       1.37426       44043.66|       3.70000      118581.30|       1.16000       37176.84

  TEMPORARY WARNING SIGNS                 |                             |                             |

1470 744506                  10.000  EACH |    2262.50000       22625.00|    2015.00000       20150.00|    2052.75000       20527.50

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1480 744520                  37.000  EACH |     767.34352       28391.71|     824.00000       30488.00|     840.00000       31080.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1490 744523                  29.000  EACH |    1148.65574       33311.02|     968.20000       28077.80|     987.00000       28623.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1500 744524                   8.000  EACH |     711.51163        5692.09|     741.60000        5932.80|     756.00000        6048.00

  CONDUIT JUNCTION WELL, TYPE 5, 24" X    |                             |                             |

  16" PRECAST CONCRETE                    |                             |                             |

1510 744525                  42.000  EACH |     310.63848       13046.82|     237.00000        9954.00|     241.50000       10143.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

1520 744528                   9.000  EACH |    4000.00000       36000.00|    1960.00000       17640.00|    1995.00000       17955.00

  CONDUIT JUNCTION WELL, TYPE 12, 30"X42" |                             |                             |

  PRECAST OR CAST-IN-PLACE LOAD BEARING   |                             |                             |

1530 745521                6898.000  LF   |       5.94465       41006.20|       5.15000       35524.70|       5.25000       36214.50

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1540 745527                5255.000  LF   |       8.94206       46990.53|      11.35000       59644.25|      11.55000       60695.25

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
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1550 745528                 135.000  LF   |       9.12197        1231.47|       9.30000        1255.50|       9.45000        1275.75

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1560 745529                 185.000  LF   |       6.08197        1125.16|       7.25000        1341.25|       7.35000        1359.75

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1570 745542                2470.000  LF   |      25.99510       64207.90|      23.70000       58539.00|      24.15000       59650.50

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1580 745544               10093.000  LF   |       6.37432       64336.01|       7.21000       72770.53|       7.35000       74183.55

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1590 745553               27588.000  LF   |       0.58825       16228.64|       0.57000       15725.16|       0.58000       16001.04

  SUPPLY OF INNER DUCT, 1" RIBBED         |                             |                             |

1600 745556                6898.000  LF   |       1.88199       12981.97|       1.03000        7104.94|       1.05000        7242.90

  INSTALLATION OF FIRST DUCT IN NEW       |                             |                             |

  CONDUIT                                 |                             |                             |

1610 745557               20692.000  LF   |       0.37140        7685.01|       0.21000        4345.32|       0.21000        4345.32

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             |

  NEW CONDUIT                             |                             |                             |

1620 746733                  13.000  EACH |     215.00000        2795.00|     160.00000        2080.00|     162.75000        2115.75

  REMOVAL OF STEEL POLE (EQUAL TO OR      |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

1630 746847                  16.000  EACH |    2276.50199       36424.03|    2369.00000       37904.00|    2415.00000       38640.00

  POLE BASE, TYPE 3                       |                             |                             |

1640 746850                  22.000  EACH |     726.63636       15986.00|     757.00000       16654.00|     771.75000       16978.50

  POLE BASE, TYPE 4                       |                             |                             |

1650 747506                   6.000  EACH |     955.48685        5732.92|     824.00000        4944.00|     840.00000        5040.00

  CABINET BASE                            |                             |                             |

1660 748015                7788.000  SF   |       2.30051       17916.37|       2.32000       18068.16|       2.10000       16354.80

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1670 748019               85392.000  LF   |       0.18043       15407.28|       0.18000       15370.56|       0.12000       10247.04

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1680 748020               20049.000  LF   |       0.23211        4653.57|       0.25000        5012.25|       0.16000        3207.84

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1690 748026                1458.000  SF   |       0.51178         746.18|       1.55000        2259.90|       1.05000        1530.90

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1700 748027                  50.000  LF   |       2.51455         125.73|       3.10000         155.00|      10.50000         525.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
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                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1710 748502                 347.000  EACH |      28.96941       10052.39|      25.25000        8761.75|      24.15000        8380.05

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1720 748506               52837.000  LF   |       0.35014       18500.35|       0.42000       22191.54|       0.34000       17964.58

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1730 748518               10650.000  LF   |       3.16318       33687.87|       1.91000       20341.50|       3.10000       33015.00

  BLACKOUT TAPE, 6"                       |                             |                             |

1740 748530               10342.000  SF   |       1.82852       18910.55|       1.44000       14892.48|       1.42000       14685.64

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1750 748551                 688.000  SF   |      20.00000       13760.00|      25.10000       17268.80|      23.10000       15892.80

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

1760 748553                  55.000  EACH |       5.00000         275.00|     231.75000       12746.25|     183.75000       10106.25

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

1770 749574                1057.000  SF   |      12.00000       12684.00|      26.00000       27482.00|       8.29000        8762.53

  SIGN PANEL, ADVANCE NOTICE SIGNS        |                             |                             |

1780 749687                 455.000  EACH |      45.00000       20475.00|      60.00000       27300.00|      61.43000       27950.65

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1790 749689                 178.000  EACH |      52.00000        9256.00|      45.00000        8010.00|      29.66000        5279.48

  INSTALLATION OF 4" DIAMETER HOLE,       |                             |                             |

  GREATER THAN 6" DEPTH                   |                             |                             |

1800 749690                  30.000  SF   |       8.00000         240.00|      12.00000         360.00|      11.55000         346.50

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1810 750000                  28.000  EACH |     265.85455        7443.93|     400.00000       11200.00|     378.89000       10608.92

  ADJUST WATER VALVE BOXES                |                             |                             |

1820 751000                   5.000  EACH |    1029.90686        5149.53|     550.00000        2750.00|     597.06000        2985.30

  ADJUST FIRE HYDRANTS                    |                             |                             |

1830 752000                   3.000  EACH |    2742.50000        8227.50|    1250.00000        3750.00|    1311.20000        3933.60

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1840 753516                          LUMP |  517566.60000      517566.60|  293574.00000      293574.00|  218036.40000      218036.40

  SANITARY SEWER SYSTEM                   |                             |                             |

1850 754000                  18.000  EACH |     342.00000        6156.00|     350.00000        6300.00|     927.60000       16696.80

  ADJUST WATER SERVICES                   |                             |                             |

1860 755000                 300.000  LF   |      15.99413        4798.24|      25.00000        7500.00|      21.00000        6300.00

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |
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                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DIAMOND MATERIALS LLC
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1870 758000               50950.000  SY   |       5.85958      298545.60|       6.20000      315890.00|       7.57000      385691.50

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1880 759501                  27.000  EAMO |    5642.64286      152351.36|    4500.00000      121500.00|    6400.00000      172800.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

1890 760507               15742.000  SYIN |       1.28124       20169.28|       0.71000       11176.82|       0.88000       13852.96

  PROFILE MILLING, HOT-MIX                |                             |                             |

1900 762001                9016.000  LF   |       1.00586        9068.83|       1.50000       13524.00|       1.00000        9016.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1910 762002                2347.000  LF   |       3.28954        7720.55|       3.40000        7979.80|       2.36000        5538.92

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1920 763000                          LUMP |  692985.77550      692985.78|  135000.00000      135000.00|  160000.00000      160000.00

  INITIAL EXPENSE                         |                             |                             |

1930 763500                          LUMP |  350000.00000      350000.00|   51000.00000       51000.00|  100000.00000      100000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1940 763501                          LUMP |  692985.77550      692985.78|  173000.00000      173000.00|  240000.00000      240000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1950 763502                          LUMP |   10000.00000       10000.00|    5200.00000        5200.00|    3000.00000        3000.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

1960 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1970 763505                2200.000  HOUR |      75.00000      165000.00|      75.00000      165000.00|      75.00000      165000.00

  TRAFFIC OFFICERS                        |                             |                             |

1980 763508                          LUMP |   10000.00000       10000.00|   11000.00000       11000.00|   18000.00000       18000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1990 763509                  27.000  EAMO |     260.04509        7021.22|     520.00000       14040.00|     350.00000        9450.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

2000 763597                1000.000  HOUR |     148.18981      148189.81|     120.00000      120000.00|     147.00000      147000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $    13,738,789.20|           $    10,285,872.92|           $    10,431,890.53

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    13,952,848.05|           $    10,519,240.12|           $    10,735,775.21

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY ITEMS

                                          |                             |                             |

0010 202000               25366.000  CY   |       9.15000      232098.90|      12.00000      304392.00|      22.25000      564393.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $       232,098.90|           $       304,392.00|           $       564,393.50

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   NON-FIXED QUANTITY ITEMS

                                          |                             |                             |

0020 201000                          LUMP |   20500.00000       20500.00|   20000.00000       20000.00|  170000.00000      170000.00

  CLEARING AND GRUBBING                   |                             |                             |

0030 207000                2143.000  CY   |      15.75000       33752.25|      17.50000       37502.50|       1.90000        4071.70

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 208000                3626.000  CY   |      14.40000       52214.40|      10.00000       36260.00|       1.25000        4532.50

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0050 208500                 356.000  CY   |     170.00000       60520.00|     150.00000       53400.00|     174.00000       61944.00

  FLOWABLE FILL                           |                             |                             |

0060 210000                5592.000  CY   |       9.75000       54522.00|      23.30000      130293.60|      29.95000      167480.40

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |   58800.00000       58800.00|  165000.00000      165000.00|  400000.00000      400000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 211002                 446.000  LF   |       3.00000        1338.00|       1.05000         468.30|       1.10000         490.60

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0090 211004                 309.000  LF   |      17.00000        5253.00|      44.00000       13596.00|     100.00000       30900.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |

0100 251001                1366.000  LF   |       2.40000        3278.40|       4.50000        6147.00|       6.00000        8196.00

  REINFORCED SILT FENCE                   |                             |                             |

0110 268000                 215.000  TON  |      28.50000        6127.50|      42.00000        9030.00|      25.00000        5375.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 272500                   9.000  EACH |     130.00000        1170.00|     775.00000        6975.00|    2030.00000       18270.00

  SKIMMER DEWATERING DEVICE               |                             |                             |

0130 302007                8233.000  CY   |      27.50000      226407.50|      40.50000      333436.50|      38.75000      319028.75

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302008                 206.000  CY   |      34.00000        7004.00|      48.00000        9888.00|      37.70000        7766.20

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 302011                 215.000  TON  |      28.25000        6073.75|      31.00000        6665.00|      30.00000        6450.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0160 401816               15415.000  TON  |      67.00000     1032805.00|      64.60000      995809.00|      71.00000     1094465.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 76-22                                |                             |                             |

0170 401819               16790.000  TON  |      50.60000      849574.00|      48.40000      812636.00|      55.00000      923450.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0180 401821                  47.000  TON  |     100.00000        4700.00|     110.00000        5170.00|     109.00000        5123.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0190 401822                1686.000  TON  |      94.70000      159664.20|      63.00000      106218.00|     104.00000      175344.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0200 401823                 522.000  TON  |      82.00000       42804.00|      59.00000       30798.00|     102.00000       53244.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0210 401825                 389.000  TON  |      63.50000       24701.50|      60.00000       23340.00|      67.00000       26063.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0220 401833                7752.000  TON  |      74.65000      578686.80|      69.00000      534888.00|      77.00000      596904.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0230 602506                          LUMP |  405000.00000      405000.00|  368200.00000      368200.00|  569000.00000      569000.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0240 602615                 207.000  SF   |      47.50000        9832.50|      33.00000        6831.00|      44.00000        9108.00

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0250 602668                 149.000  SF   |      44.50000        6630.50|      50.00000        7450.00|     163.00000       24287.00

  PORTLAND CEMENT CONCRETE STAIRS         |                             |                             |

0260 605669                   1.000  EACH |   11800.00000       11800.00|   13000.00000       13000.00|   11500.00000       11500.00

  RIDE SHELTER INSTALLATION               |                             |                             |

0270 606503                  50.000  LF   |     190.00000        9500.00|     140.00000        7000.00|      69.00000        3450.00

  STEEL HAND RAILING                      |                             |                             |

0280 608000                 436.000  TON  |      28.25000       12317.00|      28.00000       12208.00|      25.00000       10900.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0285 612020                   7.000  LF   |      31.00000         217.00|     140.00000         980.00|      41.00000         287.00

  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0290 612021                3035.000  LF   |      32.00000       97120.00|      60.50000      183617.50|      37.00000      112295.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0300 612022                1075.000  LF   |      37.00000       39775.00|      71.40000       76755.00|      44.00000       47300.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0310 612023                1748.000  LF   |      48.00000       83904.00|      66.00000      115368.00|      58.00000      101384.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0320 612025                  93.000  LF   |      72.00000        6696.00|     116.00000       10788.00|      83.00000        7719.00

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0330 612026                  48.000  LF   |      84.00000        4032.00|     119.00000        5712.00|      95.00000        4560.00

  REINFORCED CONCRETE PIPE, 30", CLASS V  |                             |                             |

0340 612027                 144.000  LF   |     114.00000       16416.00|     131.00000       18864.00|     153.00000       22032.00

  REINFORCED CONCRETE PIPE, 42", CLASS IV |                             |                             |

0350 612028                 446.000  LF   |     151.00000       67346.00|     160.00000       71360.00|     152.00000       67792.00

  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |

0360 612030                 318.000  LF   |      41.50000       13197.00|      71.00000       22578.00|      50.00000       15900.00

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0370 612031                  97.000  LF   |      59.00000        5723.00|      79.00000        7663.00|      68.00000        6596.00

  REINFORCED CONCRETE PIPE, 24", CLASS V  |                             |                             |

0380 612032                 205.000  LF   |      36.50000        7482.50|      59.00000       12095.00|      44.00000        9020.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0390 612033                1032.000  LF   |      42.50000       43860.00|      81.00000       83592.00|      54.00000       55728.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0400 612034                 252.000  LF   |      95.50000       24066.00|     111.00000       27972.00|     131.00000       33012.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0410 612210                 609.000  LF   |      91.00000       55419.00|     103.00000       62727.00|      90.00000       54810.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  22"X34", CLASS IV                       |                             |                             |

0420 612214                  89.000  LF   |     173.00000       15397.00|     176.00000       15664.00|     167.00000       14863.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  32"X 49", CLASS IV                      |                             |                             |

0430 612215                 151.000  LF   |     239.00000       36089.00|     202.00000       30502.00|     220.00000       33220.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  38"X60", CLASS IV                       |                             |                             |

0440 612216                 334.000  LF   |      58.00000       19372.00|      91.00000       30394.00|      66.00000       22044.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0450 612219                 171.000  LF   |     109.00000       18639.00|     114.00000       19494.00|     103.00000       17613.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV                       |                             |                             |
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0460 612220                 377.000  LF   |     138.00000       52026.00|     141.00000       53157.00|     135.00000       50895.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  29"X45", CLASS IV                       |                             |                             |

0470 612529               22573.000  LF   |       2.80000       63204.40|       2.65000       59818.45|       2.80000       63204.40

  PIPE VIDEO INSPECTION                   |                             |                             |

0480 614508                          LUMP |  830608.00000      830608.00|  806542.50000      806542.50|  715723.00000      715723.00

  WATERMAIN AND ACCESSORIES               |                             |                             |

0490 617007                   1.000  EACH |    1175.00000        1175.00|    1450.00000        1450.00|     750.00000         750.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  30"                                     |                             |                             |

0500 617009                   1.000  EACH |    2060.00000        2060.00|    2100.00000        2100.00|    1050.00000        1050.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0510 701010                8478.000  LF   |      15.65000      132680.70|      12.90000      109366.20|      14.00000      118692.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0520 701011                2173.000  LF   |      17.85000       38788.05|      14.95000       32486.35|      17.00000       36941.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0530 701020                  91.000  LF   |      30.00000        2730.00|      26.00000        2366.00|      25.00000        2275.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0540 701021                 185.000  LF   |      30.00000        5550.00|      26.00000        4810.00|      19.00000        3515.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0550 701022               16662.000  LF   |      15.65000      260760.30|      12.60000      209941.20|      14.00000      233268.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0560 701508                  26.000  LF   |      44.00000        1144.00|      40.00000        1040.00|      40.00000        1040.00

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN CURB                   |                             |                             |

0570 701511                1452.000  LF   |      41.00000       59532.00|      38.00000       55176.00|      38.00000       55176.00

  P.C.C. MONOLITHIC CURB                  |                             |                             |

0580 705001               41722.000  SF   |       4.70000      196093.40|       3.80000      158543.60|       6.00000      250332.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0590 705002                6590.000  SF   |       5.25000       34597.50|       4.35000       28666.50|       7.50000       49425.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0600 705007                1557.000  SF   |      24.00000       37368.00|      22.60000       35188.20|      30.60000       47644.20

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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0610 705504               25515.000  SF   |       8.30000      211774.50|       8.00000      204120.00|      14.45000      368691.75

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0620 705505                 130.000  SF   |      19.50000        2535.00|      17.00000        2210.00|      16.15000        2099.50

  RESET STONE/BRICK SIDEWALK AND/OR       |                             |                             |

  STONE/BRICK ROADWAY                     |                             |                             |

0630 705512                3620.000  SF   |      16.00000       57920.00|      15.70000       56834.00|      14.55000       52671.00

  UNIT PAVER, TYPE C                      |                             |                             |

0640 705525                2381.000  SF   |      13.85000       32976.85|      12.35000       29405.35|      12.00000       28572.00

  CURB RAMP, TYPE 1                       |                             |                             |

0650 705526                5991.000  SF   |      13.85000       82975.35|      12.35000       73988.85|      11.25000       67398.75

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0660 705527                1165.000  SF   |      13.85000       16135.25|      12.35000       14387.75|      12.35000       14387.75

  CURB RAMP, TYPE 5                       |                             |                             |

0670 705528                   2.000  EACH |    2400.00000        4800.00|    1000.00000        2000.00|    1470.00000        2940.00

  TEMPORARY CURB RAMP                     |                             |                             |

0680 708050                   3.000  EACH |    1700.00000        5100.00|    2600.00000        7800.00|    2670.00000        8010.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0690 708051                  22.000  EACH |    1775.00000       39050.00|    2675.00000       58850.00|    2410.00000       53020.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0700 708052                  16.000  EACH |    2140.00000       34240.00|    3000.00000       48000.00|    2660.00000       42560.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0710 708053                  15.000  EACH |    2230.00000       33450.00|    3085.00000       46275.00|    2800.00000       42000.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0720 708054                   1.000  EACH |    2815.00000        2815.00|    4100.00000        4100.00|    3430.00000        3430.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0730 708055                   2.000  EACH |    3400.00000        6800.00|    4645.00000        9290.00|    3510.00000        7020.00

  DRAINAGE INLET, 66" X 48"               |                             |                             |

0735 708056                   1.000  EACH |    3700.00000        3700.00|    4900.00000        4900.00|    4380.00000        4380.00

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0740 708057                   4.000  EACH |    2925.00000       11700.00|    4280.00000       17120.00|    3810.00000       15240.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0750 708058                  16.000  EACH |    3350.00000       53600.00|    4595.00000       73520.00|    4430.00000       70880.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0760 708059                   7.000  EACH |    5150.00000       36050.00|    7700.00000       53900.00|    6030.00000       42210.00

  DRAINAGE INLET, 72" X 72"               |                             |                             |

0770 708105                  15.000  EACH |    2265.00000       33975.00|    3115.00000       46725.00|    3910.00000       58650.00

  MANHOLE (SANITARY)                      |                             |                             |

0780 708107                   4.000  EACH |    1550.00000        6200.00|    2840.00000       11360.00|    3230.00000       12920.00

  MANHOLE, ROUND                          |                             |                             |
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0790 708111                   4.000  EACH |    1760.00000        7040.00|    3000.00000       12000.00|    2450.00000        9800.00

  MANHOLE, 48" X 30"                      |                             |                             |

0800 708112                   1.000  EACH |    2225.00000        2225.00|    3300.00000        3300.00|    2870.00000        2870.00

  MANHOLE, 48" X 48"                      |                             |                             |

0810 708114                   2.000  EACH |    2950.00000        5900.00|    4050.00000        8100.00|    3270.00000        6540.00

  MANHOLE, 66" X 48"                      |                             |                             |

0820 708115                   3.000  EACH |    3700.00000       11100.00|    4200.00000       12600.00|    3840.00000       11520.00

  MANHOLE, 66" X 66"                      |                             |                             |

0830 708512                   4.000  EACH |    5660.00000       22640.00|    7975.00000       31900.00|    6660.00000       26640.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0840 708513                   4.000  EACH |    2840.00000       11360.00|    3380.00000       13520.00|    3280.00000       13120.00

  DRAINAGE INLET, SPECIAL II              |                             |                             |

0850 708514                   1.000  EACH |    2275.00000        2275.00|    3050.00000        3050.00|    4270.00000        4270.00

  DRAINAGE INLET, SPECIAL III             |                             |                             |

0860 708543                   1.000  EACH |    4150.00000        4150.00|    4800.00000        4800.00|    6300.00000        6300.00

  CATCH BASIN SQUARE COG, 10'             |                             |                             |

0870 708549                   2.000  EACH |    6935.00000       13870.00|    8500.00000       17000.00|    9400.00000       18800.00

  CATCH BASIN SQUARE COS, 20'             |                             |                             |

0880 708582                   2.000  EACH |    4100.00000        8200.00|    4600.00000        9200.00|    4960.00000        9920.00

  MANHOLE,SPECIAL I                       |                             |                             |

0890 708583                   1.000  EACH |     830.00000         830.00|    1050.00000        1050.00|     192.00000         192.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0900 708585                   3.000  EACH |    1365.00000        4095.00|    1800.00000        5400.00|    1810.00000        5430.00

  JUNCTION BOX, 48" X 30"                 |                             |                             |

0910 708586                   2.000  EACH |    1380.00000        2760.00|    1810.00000        3620.00|    1850.00000        3700.00

  JUNCTION BOX, 48" X 48"                 |                             |                             |

0920 708589                   2.000  EACH |    3000.00000        6000.00|    3600.00000        7200.00|    2300.00000        4600.00

  JUNCTION BOX, 66" X 66"                 |                             |                             |

0930 708593                  68.000  SF   |      65.00000        4420.00|     125.00000        8500.00|      65.00000        4420.00

  BRICK BULKHEAD MASONRY PLUG             |                             |                             |

0940 708596                   6.000  EACH |    3200.00000       19200.00|    3650.00000       21900.00|    3730.00000       22380.00

  MANHOLE, SPECIAL II                     |                             |                             |

0950 708597                   2.000  EACH |    3860.00000        7720.00|    7350.00000       14700.00|    8460.00000       16920.00

  MANHOLE, SPECIAL III                    |                             |                             |

0960 708598                   2.000  EACH |    5475.00000       10950.00|    8690.00000       17380.00|    6550.00000       13100.00

  MANHOLE, SPECIAL IV                     |                             |                             |

0970 709518                   1.000  EACH |     950.00000         950.00|     515.00000         515.00|     416.00000         416.00

  SANITARY CLEANOUT                       |                             |                             |
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0980 710001                   3.000  EACH |     985.00000        2955.00|     750.00000        2250.00|     975.00000        2925.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0990 710002                  14.000  EACH |     400.00000        5600.00|     650.00000        9100.00|     798.00000       11172.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

1000 710506                  29.000  EACH |     695.00000       20155.00|     750.00000       21750.00|     709.00000       20561.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

1010 710507                   1.000  EACH |     670.00000         670.00|     350.00000         350.00|     250.00000         250.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

1020 712005                  12.000  SY   |      42.00000         504.00|      75.00000         900.00|      47.00000         564.00

  RIPRAP, R-4                             |                             |                             |

1030 715001               11159.000  LF   |      11.25000      125538.75|      16.50000      184123.50|      10.45000      116611.55

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

1040 715500                1112.000  LF   |      12.00000       13344.00|      13.50000       15012.00|      10.45000       11620.40

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

1050 716000                   1.000  EACH |     830.00000         830.00|    1500.00000        1500.00|    5560.00000        5560.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

1060 716500                   2.000  EACH |     830.00000        1660.00|    1500.00000        3000.00|    5890.00000       11780.00

  CONVERTING EXISTING MANHOLE TO JUNCTION |                             |                             |

  BOX                                     |                             |                             |

1070 720050                 402.000  LF   |      23.00000        9246.00|      21.65000        8703.30|      23.00000        9246.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

1080 720506               10240.000  LF   |       3.85000       39424.00|       4.70000       48128.00|       3.85000       39424.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

1090 720527              133575.000  EADY |       0.11000       14693.25|       0.36000       48087.00|       0.25000       33393.75

  PLASTIC DRUMS                           |                             |                             |

1100 720532                  19.000  EACH |    1100.00000       20900.00|    1030.00000       19570.00|    1090.00000       20710.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

1110 720534                  19.000  EACH |    5325.00000      101175.00|    5050.00000       95950.00|    5360.00000      101840.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

1120 720539                  23.000  EACH |    1630.00000       37490.00|    1545.00000       35535.00|    1640.00000       37720.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

1130 720540                 451.000  EACH |      36.50000       16461.50|      41.00000       18491.00|      44.00000       19844.00

  DELINEATORS                             |                             |                             |
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1140 720567                2800.000  LF   |      10.00000       28000.00|      17.50000       49000.00|      18.20000       50960.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

1150 720586                   2.000  EACH |    2175.00000        4350.00|    2060.00000        4120.00|    2190.00000        4380.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

1160 727510                  83.000  LF   |      30.00000        2490.00|      28.00000        2324.00|      29.40000        2440.20

  WOOD RAIL FENCE                         |                             |                             |

1170 727520                1765.000  LF   |       2.00000        3530.00|       2.10000        3706.50|       3.30000        5824.50

  CONSTRUCTION SAFETY FENCE               |                             |                             |

1180 727522                 181.000  LF   |      65.00000       11765.00|      61.85000       11194.85|      66.00000       11946.00

  DECORATIVE FENCE                        |                             |                             |

1200 727548                2825.000  LF   |       4.00000       11300.00|       3.80000       10735.00|       4.05000       11441.25

  PORTABLE CHAINLINK FENCE                |                             |                             |

1210 727549                9048.000  LF   |       3.00000       27144.00|       2.65000       23977.20|       2.85000       25786.80

  RELOCATE PORTABLE CHAINLINK FENCE       |                             |                             |

1220 732002                 505.000  SY   |       4.50000        2272.50|       7.50000        3787.50|      14.95000        7549.75

  TOPSOIL, 6" DEPTH                       |                             |                             |

1230 732003                1371.000  SY   |       8.75000       11996.25|       8.15000       11173.65|      14.25000       19536.75

  TOPSOIL, 12" DEPTH                      |                             |                             |

1240 732507                  49.000  CY   |     121.00000        5929.00|     101.00000        4949.00|     128.00000        6272.00

  STRUCTURAL SOIL                         |                             |                             |

1250 733002                6210.000  SY   |       2.00000       12420.00|       4.10000       25461.00|       4.35000       27013.50

  TOPSOILING, 6" DEPTH                    |                             |                             |

1260 733006                2190.000  SY   |       4.00000        8760.00|       2.85000        6241.50|       8.60000       18834.00

  TOPSOILING, 12" DEPTH                   |                             |                             |

1270 734013               11440.000  SY   |       0.35000        4004.00|       0.26000        2974.40|       0.40000        4576.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

1280 734017                  66.000  SY   |       5.00000         330.00|       0.26000          17.16|       0.35000          23.10

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

1290 734529                 550.000  SY   |       4.50000        2475.00|       5.15000        2832.50|       5.45000        2997.50

  SEED MIX #8                             |                             |                             |

1300 735006               11506.000  SY   |       0.50000        5753.00|       0.27000        3106.62|       0.35000        4027.10

  MULCHING, STRAW                         |                             |                             |

1310 735533                 485.000  SY   |       2.00000         970.00|       2.10000        1018.50|       1.20000         582.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

1320 735534               11449.000  SY   |       0.70000        8014.30|       0.52000        5953.48|       1.20000       13738.80

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/10

                                                                                                                   PAGE : 001 -22

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE

     CALL ORDER   : 001                     CONTRACT ID : T200404401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1330 735535                 189.000  SY   |       3.00000         567.00|       2.10000         396.90|       1.90000         359.10

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

1340 735536                 309.000  SY   |       7.75000        2394.75|       8.25000        2549.25|       2.20000         679.80

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

1350 737523                          LUMP |   86636.60000       86636.60|   81262.55000       81262.55|   85806.80000       85806.80

  PLANTING                                |                             |                             |

1365 741503                 515.000  LF   |      34.00000       17510.00|      31.00000       15965.00|       5.45000        2806.75

  ROOT PRUNING                            |                             |                             |

1370 742500               10656.000  HOUR |      41.67000      444035.52|      41.67000      444035.52|      41.67000      444035.52

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

1380 742514                1962.000  HOUR |      60.42000      118544.04|      60.42000      118544.04|      60.42000      118544.04

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

1390 743003                 584.000  EADY |      11.00000        6424.00|      20.00000       11680.00|      26.50000       15476.00

  ARROWPANELS, TYPE C                     |                             |                             |

1400 743004                 155.000  EADY |      55.00000        8525.00|      79.00000       12245.00|      82.00000       12710.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

1410 743005                2291.000  EADY |      32.50000       74457.50|      30.00000       68730.00|      21.70000       49714.70

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1420 743501               87318.000  EADY |       0.25000       21829.50|       1.03000       89937.54|       1.10000       96049.80

  WARNING LIGHTS , TYPE B                 |                             |                             |

1430 743504                  66.000  EACH |     135.00000        8910.00|     155.00000       10230.00|     225.00000       14850.00

  WARNING SIGNS                           |                             |                             |

1440 743507              255462.000  LFDY |       0.30000       76638.60|       0.26000       66420.12|       0.25000       63865.50

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

1450 743512                1168.000  EADY |      70.00000       81760.00|     170.00000      198560.00|     142.00000      165856.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

1460 743525               32049.000  EADY |       1.35000       43266.15|       2.05000       65700.45|       2.20000       70507.80

  TEMPORARY WARNING SIGNS                 |                             |                             |

1470 744506                  10.000  EACH |    2125.00000       21250.00|    2015.00000       20150.00|    2140.00000       21400.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1480 744520                  37.000  EACH |     870.00000       32190.00|     825.00000       30525.00|     876.00000       32412.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |
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1490 744523                  29.000  EACH |    1020.00000       29580.00|     965.00000       27985.00|    1030.00000       29870.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1500 744524                   8.000  EACH |     785.00000        6280.00|     740.00000        5920.00|     788.00000        6304.00

  CONDUIT JUNCTION WELL, TYPE 5, 24" X    |                             |                             |

  16" PRECAST CONCRETE                    |                             |                             |

1510 744525                  42.000  EACH |     250.00000       10500.00|     237.00000        9954.00|     252.00000       10584.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

1520 744528                   9.000  EACH |    2065.00000       18585.00|    1958.00000       17622.00|    2080.00000       18720.00

  CONDUIT JUNCTION WELL, TYPE 12, 30"X42" |                             |                             |

  PRECAST OR CAST-IN-PLACE LOAD BEARING   |                             |                             |

1530 745521                6898.000  LF   |       5.45000       37594.10|       5.15000       35524.70|       5.45000       37594.10

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1540 745527                5255.000  LF   |      12.00000       63060.00|      11.30000       59381.50|      12.05000       63322.75

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1550 745528                 135.000  LF   |      10.00000        1350.00|      10.00000        1350.00|       9.85000        1329.75

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1560 745529                 185.000  LF   |       8.00000        1480.00|       8.00000        1480.00|       7.65000        1415.25

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1570 745542                2470.000  LF   |      25.00000       61750.00|      23.70000       58539.00|      25.20000       62244.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1580 745544               10093.000  LF   |       7.60000       76706.80|       7.21000       72770.53|       7.65000       77211.45

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1590 745553               27588.000  LF   |       0.60000       16552.80|       0.56000       15449.28|       0.60000       16552.80

  SUPPLY OF INNER DUCT, 1" RIBBED         |                             |                             |

1600 745556                6898.000  LF   |       1.10000        7587.80|       1.03000        7104.94|       1.10000        7587.80

  INSTALLATION OF FIRST DUCT IN NEW       |                             |                             |

  CONDUIT                                 |                             |                             |

1610 745557               20692.000  LF   |       0.22000        4552.24|       0.21000        4345.32|       0.20000        4138.40

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             |

  NEW CONDUIT                             |                             |                             |

1620 746733                  13.000  EACH |     170.00000        2210.00|     160.00000        2080.00|     170.00000        2210.00

  REMOVAL OF STEEL POLE (EQUAL TO OR      |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |
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1630 746847                  16.000  EACH |    2500.00000       40000.00|    2370.00000       37920.00|    2520.00000       40320.00

  POLE BASE, TYPE 3                       |                             |                             |

1640 746850                  22.000  EACH |     800.00000       17600.00|     760.00000       16720.00|     805.00000       17710.00

  POLE BASE, TYPE 4                       |                             |                             |

1650 747506                   6.000  EACH |     870.00000        5220.00|     825.00000        4950.00|     876.00000        5256.00

  CABINET BASE                            |                             |                             |

1660 748015                7788.000  SF   |       2.45000       19080.60|       2.30000       17912.40|       2.45000       19080.60

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1670 748019               85392.000  LF   |       0.20000       17078.40|       0.18000       15370.56|       0.20000       17078.40

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1680 748020               20049.000  LF   |       0.26000        5212.74|       0.25000        5012.25|       0.25000        5012.25

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1690 748026                1458.000  SF   |       1.65000        2405.70|       1.55000        2259.90|       1.65000        2405.70

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1700 748027                  50.000  LF   |       4.00000         200.00|       4.00000         200.00|       3.30000         165.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1710 748502                 347.000  EACH |      26.65000        9247.55|      25.25000        8761.75|      26.80000        9299.60

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1720 748506               52837.000  LF   |       0.45000       23776.65|       0.43000       22719.91|       0.45000       23776.65

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1730 748518               10650.000  LF   |       2.00000       21300.00|       1.90000       20235.00|       2.05000       21832.50

  BLACKOUT TAPE, 6"                       |                             |                             |

1740 748530               10342.000  SF   |       1.50000       15513.00|       1.45000       14995.90|       1.55000       16030.10

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1750 748551                 688.000  SF   |      26.50000       18232.00|      25.10000       17268.80|      26.65000       18335.20

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

1760 748553                  55.000  EACH |     245.00000       13475.00|     230.00000       12650.00|     246.00000       13530.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

1770 749574                1057.000  SF   |      15.50000       16383.50|      20.60000       21774.20|      10.95000       11574.15

  SIGN PANEL, ADVANCE NOTICE SIGNS        |                             |                             |

1780 749687                 455.000  EACH |      38.00000       17290.00|      75.00000       34125.00|      82.00000       37310.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
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1790 749689                 178.000  EACH |      38.00000        6764.00|      50.00000        8900.00|      55.00000        9790.00

  INSTALLATION OF 4" DIAMETER HOLE,       |                             |                             |

  GREATER THAN 6" DEPTH                   |                             |                             |

1800 749690                  30.000  SF   |      10.00000         300.00|      23.00000         690.00|      24.35000         730.50

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1810 750000                  28.000  EACH |     200.00000        5600.00|     350.00000        9800.00|     586.00000       16408.00

  ADJUST WATER VALVE BOXES                |                             |                             |

1820 751000                   5.000  EACH |    1100.00000        5500.00|    1550.00000        7750.00|    1280.00000        6400.00

  ADJUST FIRE HYDRANTS                    |                             |                             |

1830 752000                   3.000  EACH |    1875.00000        5625.00|    1735.00000        5205.00|    5490.00000       16470.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1840 753516                          LUMP |  303097.00000      303097.00|  275971.25000      275971.25|  373819.00000      373819.00

  SANITARY SEWER SYSTEM                   |                             |                             |

1850 754000                  18.000  EACH |     930.00000       16740.00|     475.00000        8550.00|     927.00000       16686.00

  ADJUST WATER SERVICES                   |                             |                             |

1860 755000                 300.000  LF   |      24.00000        7200.00|      23.00000        6900.00|      11.60000        3480.00

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

1870 758000               50950.000  SY   |       5.40000      275130.00|       9.20000      468740.00|       7.80000      397410.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1880 759501                  27.000  EAMO |    3250.00000       87750.00|    4800.00000      129600.00|    9780.00000      264060.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

1890 760507               15742.000  SYIN |       1.25000       19677.50|       1.20000       18890.40|       1.40000       22038.80

  PROFILE MILLING, HOT-MIX                |                             |                             |

1900 762001                9016.000  LF   |       1.20000       10819.20|       0.98000        8835.68|       1.25000       11270.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1910 762002                2347.000  LF   |       3.20000        7510.40|       2.30000        5398.10|       2.45000        5750.15

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1920 763000                          LUMP |  475000.00000      475000.00|  900000.00000      900000.00|  675000.00000      675000.00

  INITIAL EXPENSE                         |                             |                             |

1930 763500                          LUMP |  173500.00000      173500.00|  240000.00000      240000.00|  567042.34000      567042.34

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1940 763501                          LUMP |  192000.00000      192000.00|  261000.00000      261000.00|  354000.00000      354000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1950 763502                          LUMP |    5500.00000        5500.00|    5200.00000        5200.00|   10600.00000       10600.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |
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1960 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1970 763505                2200.000  HOUR |      75.00000      165000.00|      75.00000      165000.00|      75.00000      165000.00

  TRAFFIC OFFICERS                        |                             |                             |

1980 763508                          LUMP |     800.00000         800.00|   14600.00000       14600.00|   20800.00000       20800.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1990 763509                  27.000  EAMO |      75.00000        2025.00|     695.00000       18765.00|     936.00000       25272.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

2000 763597                1000.000  HOUR |     105.00000      105000.00|     100.00000      100000.00|     125.00000      125000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $    10,837,820.29|           $    12,224,503.75|           $    13,583,383.50

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    11,069,919.19|           $    12,528,895.75|           $    14,147,777.00

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================


